Ky
sima Options For Youth
Public Charter Schools

Notice of Request for Quotes
RFQ 10066
Construction Services

Posted: February 20, 2025
Due Date: March 10, 2025

Notice is hereby given that Option For Youth - Duarte, Inc. (hereinafter referred to as “OFY-Duarte”) is
requesting proposals for a provider of Construction services (hereinafter referred to as “Proposer[s]”) to
assist with OFY-Duarte’s operation of its charter school programs in Los Angeles County, California.

OFY-Duarte is a year-round WIOA-aligned blended learning public charter school serving approximately
3,500 students in 6 regions and 18 school sites throughout the greater Los Angeles County area.
OFY-Duarte’s mission is stated as follows: "Our schools create an educational choice for all students. Our
staff connects with students to empower and inspire them to achieve their goals and make their dreams a
reality.”

A copy of the proposed Scope of Work is attached below. This Request for Quote and supporting
documents are also available on OFY-Duarte’s website: https://ofy-d.org/notices/rfp/. Interested vendors
are not required to submit a proposal covering the entire scope of work. OFY-Duarte will accept quotes
covering all or any portion of the services outlined in the Scope of Work. Please ensure that any quote
submitted clearly indicates which services are included. OFY-Duarte reserves the right to negotiate final

terms and conditions of contract including the Scope of Work. All quotes should be submitted on
company letterhead and include a bid or estimate of cost for the services being offered. Supporting
documentation such as customer references, statements of qualifications, company history, alternative fee
schedules, etc. are welcomed. Please submit proposals by the due date above to:

Teresa Carey
Assistant Principal of Instructional Operations
2001 N. Long Beach Blvd. Compton, CA 90221

teresacarey(@ofy.org

OFY-Duarte will hold optional tours of facilities by appointment only. Potential Proposers interested in
touring the location should schedule an appointment with Teresa Carey.

Location: 10066 Rosecrans Ave. Bellflower, CA 90706

OFY-Duarte reserves the right to reject any or all quotes, and to waive any errors or corrections in a quote
or in the proposal process. OFY-Duarte will award the contract based on a review and analysis of the
proposals that determines which quote best meets the needs of OFY-Duarte. Following the review and
analysis of all responsive quotes, OFY-Duarte staff will make a recommendation to the OFY-Duarte
Board of Directors at a duly noticed board meeting.


https://ofy-d.org/notices/rfp/
mailto:teresacarey@ofy.org

Ky
sima Options For Youth
Public Charter Schools

Scope of Work

L. Site Construction Project

a.

Pre-construction - Planning with school leaders, architect, city officials, and
related departments in preparation for project
1. Preparation of Cost Estimates based on Construction Documents
Package provided
1. Secure sub-contractors
iii. Coordinate with school leaders
iv. Coordinate work schedule with landlord and landlord subcontractors

b. Construction - Responsible for the entirety of the construction project, including

C.

but not limited to, demolition, framing, drywall, ducting, registers and
thermostats, electrical power and lighting, low voltage, plumbing, painting,
flooring, T-bar ceiling installation, fire and life safety requirements, wood wall
paneling, millwork, and any other work required by the plans and specifications
listed, California Building Codes, Municipal Ordinances and any other public
agency.
1. Manage subcontractors work to ensure the fulfillment of contractual
obligations
ii. Maintain a project calendar and communicate critical deadlines to
appropriate staff and client committees
iii. Organize and coordinate all development scheduling and operations;
Execute any necessary action required to remain on schedule with all
operations
1v. Conduct field site safety and quality assurance inspections. Evaluate
and prepare observation and field project progress and status reports.
Report any and all deficiencies, expressed in writing with photographs.
Submit said reports to the Architect, Structural and MEP Engineers of
record
v. Ensure ADA compliance at interior and exterior
vi. Eliminate all construction waste and materials, while complying with any
and all local and state recycling requirements
vii.  Provide school with proper occupancy required for school opening at
project completion
viii.  Provide solutions to problems that arise
ix. Ensure projects are completed within designated parameters
x. Adhere to local, state and federal regulations as applicable
xi. Shift workload based on client's priority demands
Finishing - Providing move-in ready site.
1. Install shades/blinds as directed
ii. Coordinate installation of signage
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i11. Walkthrough with Principal or designated official
d. Any other unforeseen duties required by the scope of work, plans, or city building
codes

1. Detailed Plans - Architectural, Structural, Mechanical, Electrical, and Plumbing
Drawings
a. Refer to Drawings located at https://ofy-d.org/notices/rfp/ for full scope,
including but not limited to:
1. New non-bearing metal stud framed walls throughout
ii. New wall, ceiling, and floor finishes throughout
iii. New electrical power and lighting, low-voltage throughout
iv. New HVAC supply & return registers throughout,
reconfiguration/replacement of existing ducting as required
v. Room 101 Classroom - custom desk furniture, open wood stud framed
screen walls
vi. Room 102 Accessible Restroom — new plumbing fixtures and
reconfiguration of walls to make fully access compliant
vii. ~ Room 103 Pantry — millwork cabinetry, countertops, sink
viii.  Rooms 104 & 105 Restrooms — new plumbing fixtures
ix. Room 106 Conference Room — millwork cabinetry
x. Room 107 Fun Lab — full glass wall with doors

III.  Additional Requirements

a. General Contractors must provide proof of an active B license

1. List of subcontractors

b. Be experienced in Title-24, and provide contact references
Provide evidence of Insurance: General Liability, Workers Compensation, and
Errors/Omissions (professional liability) coverages required
Include workmanship and warranty information in your response
Required payment terms
Requested Change Order process
Site Superintendent information once contract has been signed
Any city requirements for waste removal

Projected timeline for completion: target completion date on or before June 22,
2025
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